



Whitaker Oasis

14x24 Size Pool w/ Spa

Permits		Estimate
	Permits	
SUBTOTAL		\$0.00
Excavation		
	Excavation	\$5,500.00
	Fence & Tree Removal	
	Backfilling Utility Trench, cleaning drive way, and the site cleanup and haul off	\$1,500.00
SUBTOTAL		\$7,000.00
Pool Equipment		
	Equipment Set Up	\$950.00
	Programming	\$900.00
	Sand Filter & Sand	\$1,300.00
	Hayward Heater	\$3,350.00
	Hayward VS950 Pump - Omni	\$2,000.00
	Misc: Valves, Fittings, Etc.	\$1,000.00
	UV Filter	\$2,000.00
SUBTOTAL		\$11,500.00
Pool Shell Construction		
	Bonding	\$250.00
	Rebar / Rebar Labor	\$4,000.00
	Forming	\$550.00
	Gunite	\$12,000.00
SUBTOTAL		\$16,800.00
Utilities		
	Plumber	\$5,000.00
	Electrician	\$3,000.00
SUBTOTAL		\$8,000.00
Lights		
	White Light / Transformer	
	Color Changing LED Lights / Transformer	\$2,500.00
SUBTOTAL		\$2,500.00
Pool Plumbing		
	Plumbing	\$2,500.00
	Long Plumb	\$3,000.00
	Spa Plumb	\$750.00
	Conduit, Copper, Sweeps, Etc.	\$850.00
	Jet T Bodies - Spa	\$300.00
	Drains, Skimmers	\$700.00
SUBTOTAL		\$8,100.00
Pool Finishes		
	Tile - Materials	\$1,950.00
	Tile - Labor	\$2,500.00
	Coping - Materials	\$3,600.00
	Coping - Labor	\$3,950.00
	Plaster - Materials	\$3,750.00
	Plaster - Labor	\$5,000.00
SUBTOTAL		\$20,750.00
Cover		
	Bracket, Touch Screen, Rope, Extrusion	\$8,000.00
	Gunite Encap Kit	\$1,130.18
	Cover Install	\$2,300.00
	Cover Bracket Install, Coping	\$375.00

	Encapsulations (pre / install)	\$750.00
	Stainless Steel Lid Brackets	\$1,000.00
	Stone Lid	\$1,000.00
	Alumnium Lid	
	Aluminum Brackets	
SUBTOTAL		\$14,555.18

Pool Deck		
	Concrete Diamonds Budget	\$5,000.00
	Turf Budget	\$5,000.00
SUBTOTAL		\$10,000.00

**** Upgrade

**** Upgrade

Water Features		
	Water Feature Structure	\$2,500.00
	Water Sheer	\$600.00
	Pump	\$2,850.00
	Stools	
SUBTOTAL		\$5,950.00

**** Upgrade

Automation		
	Omnilogic Base Panel	\$3,500.00
	Omnilogic Wireless Antenna	\$550.00
	Actuators	\$750.00
SUBTOTAL		\$4,800.00

**** Upgrade

Additional Upgrades		
	Fence Budget	\$7,000.00
	Concrete Coating	
SUBTOTAL		\$7,000.00

**** Upgrade

JOB COST TOTAL		\$116,955.18
----------------	--	--------------

Cost Plus at 30%		\$35,086.55
------------------	--	-------------

ESTIMATED COSTS		\$152,041.73
-----------------	--	--------------

**** DISCLAIMER - THIS IS AN ESTIMATE ONLY AND NOT A FINAL COST OF YOUR POOL.